

# Terms

## 1. Engagement & Billing

- **Models:**
  - Prepaid for Monthly FTE (in advance)
  - Prepaid for Hourly, paid weekly
- Currency/GST: INR; GST +18% extra.
- Standard Month: 160 hours.
- **Retainer / Prepayment Model for Hourly Engagements:**
  - To commence and maintain work, clients must maintain a prepaid retainer balance with ThinkByte.
  - **Initial Top-Up:** Before work begins, the client must fund the retainer for the first week's estimated hours + GST.
  - **Auto-Replenishment:** We will provide a weekly forecast. The client must ensure the retainer balance is always sufficient to cover the upcoming week's anticipated hours. Work will be paused if the retainer balance is depleted and will resume only once the balance is replenished.
- **Billing Cycle for Hourly:**
  - Timesheets are submitted weekly every Friday for approval.
  - Invoices are issued every Wednesday for the approved hours from the prior week and are payable within 2 business days.

## 2. Working Hours

- **Availability Window:** Mon–Fri, **09:00–21:00 IST**.
- **Client-Selected Slot:** You can choose **any continuous 9-hour slot** within the window (e.g., 09:30–18:30, 10:00–19:00, 12:00–21:00).
- **Breaks:** The 9-hour slot includes up to **60 minutes for lunch/bio breaks** (not billable).
- **Weekends/Holidays:** Saturdays & Sundays off; public holidays and leave per ThinkByte policy/calendar.
- **Overages:** Work **outside the selected 9-hour slot** or on weekends/holidays is treated per the Overtime/Custom Requests terms.

## 3. Custom Requests (Schedule / Holidays / On-Call)

- Any deviation from standard hours—e.g., shifted schedules, split shifts, **work on/around holidays**, alignment to non-India holiday calendars (US/EU), extended on-call windows, or

weekend release windows—**will be treated as a custom request** and **negotiated on top of the existing rates**.

- Pricing may use overtime multipliers or a **custom premium** for sustained after-hours SLAs.
- Requires written confirmation before start
- **3 business days' notice** (more for major holidays).

#### 4. Minimums & Changes

- Minimums: 6 months for monthly pricing (FTE) or 10 hours for hourly pricing.
- Pause/Scale-down: 15 days' notice.
- Replacement SLA: ≤7 business days from approved request (with KT overlap) - covered by client

#### 5. Confidentiality

- NDA/Security: Standard NDA; least-privilege access; credential rotation on release.

#### 6. Communication & Reporting

- Email, Shared Whatsapp/Teams channel

#### 7. Band Progression & Skill Development

At ThinkByte, we invest heavily in our engineers through a continuous Learning & Development (L&D) program. This means the engineer dedicated to your project will grow their skills and impact over time. This policy outlines how that growth is managed and reflected in engagement terms.

- **Growth Mindset:** We encourage and fund continuous upskilling. The engineer on your project will likely develop from, for example, a Backend 1 to a Backend 2 skill profile during the engagement.
- **Band Progression Process:**
  - **Formal Review Cycles:** Band progression is not ad-hoc. It is evaluated during bi-annual (every 6 months) formal performance reviews conducted by ThinkByte.
  - **Advance Notice:** In the event an engineer qualifies for a band promotion, ThinkByte will notify the client in writing at least 60 days in advance of the proposed rate change effective date.
- **Client Consultation:** We will provide a summary of the new skills and responsibilities the engineer has mastered to justify the progression to the higher band.
- **Pricing upon Band Progression:**

The new billing rate will be the prevailing market rate for the higher band at the time of the promotion.

- As a standard of goodwill, the new rate for an existing engineer progressing a band will be offered at a 5% discount to the standard listed rate for that new band for the first 6 months.
- The new rate becomes effective only after mutual written agreement via a contract amendment.
- **Client Options upon Notification:**
  - **Accept the Progression:** Accept the more skilled engineer at the new, higher rate. This is the default and recommended path, as you gain a more capable resource without any ramp-up time or disruption.
  - **Request a Replacement:** If the new band and rate do not fit the project's needs or budget, you can request a replacement at the original band level. This will trigger our standard replacement SLA ( $\leq 7$  days) to provide a new engineer at the original rate. The promoted engineer will be rolled off to other ThinkByte projects.

## 8. Pricing Review & Contract Renewal

- **Price Lock:** All quoted pricing is guaranteed for the initial 12-month term.
- **Annual Review:** Pricing for all roles and bands is subject to annual review upon contract renewal. ThinkByte will provide written notice of any changes at least 60 days before the end of the current term.
- **Renewal Term:** Contracts automatically renew for successive 12-month periods unless either party provides written notice of non-renewal at least 30 days prior to the term's end.

## 9. Invoicing & Payment

- **Invoice Schedule:** Monthly FTE invoices are issued in advance on the 25th of each month for the following month.
- **Payment Terms:** Invoices are due within 7 days of receipt (Net 7).
- **Late Fee:** A late payment fee of 1.5% per month will be applied to all overdue balances.

## 10. Termination

- **For Convenience:** Either party may terminate this agreement for any reason by providing 30 days' written notice.
- **For Cause:** Either party may terminate immediately upon written notice for a material breach of the agreement by the other party.

# People Switching / Release / New People Addition :

## How it works(subject to availability)

### 1) Request & Acknowledgement

- Client raises a request (email/call) stating the need: **switch / release / add**, reason, skills, and target date.
- ThinkByte **acknowledges within 1 business day** and proposes next steps/timeline.

### 2) Options & Confirmation

- **Switch/Add:** We share 1–2 suitable profiles (skills, start date). Optional 45–60 min client interview.
- **Release:** We confirm the end-date and handover plan.
- Client confirms the option in writing.

### 3) Knowledge Transfer (KT) & Overlap

- For **switch/add**, we plan **5 business days of overlap** (subject to scope) for context, repos, environments, and runbooks - this will be managed.
- Client requests of more than **5 business days** will be considered a custom request.

### 4) Replacement SLA & Start

- Replacement **starts within ≤7 business days** of approval (earlier if bench allows).
- Mid-cycle start/end are **pro-rated** on the hourly or monthly rate, as applicable.

### 5) Release & Access Revocation

- On release date, all access is revoked within **24 hours**; credentials rotated.
- The final bill is issued **pro-rata**.

### 6) New People Addition (Scaling Up)

- Share role/stack and target date; we propose profiles and **ramp plan** (first 2 weeks milestones).
- Once approved, the new engineer starts on the agreed date and joins the team

## 7) Performance / Fit Escalations (If Needed)

- If there's a performance/fit concern, raise it in the shared channel; we do a **48-hour remediation plan**.
- If still not a fit, we proceed with a **replacement under the same SLA** and ensure KT overlap.

## 8) Location & On-site

- Engineers work **from the ThinkByte office** by default. On-site is possible on request; **travel & stay are billable at cost** plus the applicable day rate.

## Replacement from ThinkByte side (People Switching / Release / New People Addition):

- **When/Why:** We may initiate a replacement for performance/fit issues, planned long leaves, attrition, bandwidth rebalancing, or other scenarios.
- **Notice & SLA:** We notify within **1 business day** of identification and start the replacement within **≤7 business days** (bench availability may accelerate this).
- **KT Coverage (on us):** ThinkByte bears the cost of up to **5 business days of overlap/KT** (max ~40 hours) between outgoing and incoming engineers—**no charge to client**.
- **Parity:** Replacement will be of **equal band at no rate increase** for the remainder of the current term.

# ThinkByte: Agent-Powered Managed Teams

Software Development Accelerated by AI + Human Expertise

## What Makes ThinkByte Different

Traditional agencies give you developers. AI tools give you code. **ThinkByte gives you both, accelerated by intelligent agents and powered by an upcoming transparency platform.**

Our Model: AI-Accelerated Human Expertise

| Human Engineers                            | AI Agents                                      | Platform Intelligence                                     |
|--------------------------------------------|------------------------------------------------|-----------------------------------------------------------|
| Domain Expertise + Complex Problem Solving | Acceleration + Routine Tasks + Code Generation | Transparency + Allocation + Knowledge, Launching Dec 2025 |

= **2-3X Faster Delivery with Expert Quality**

## What You Get Today

- Dedicated team of engineers with AI-first skills (Cursor, Claude, multi-language)
- AI agents actively working alongside engineers in local development
- PM and Architect using agents for planning, design, and orchestration
- Weekly transparency reports (dashboard launching in 30 days)
- Intelligent work allocation (manual today, automated when platform launches)

## What You Get in 30 Days (Platform Launch)

- Real-time transparency dashboard (see who's working on what, human vs AI)
- Intelligent allocation recommendations (AI suggests optimal task assignment)
- Knowledge repository (all project context centralized and searchable)
- Hierarchical work management (Requirements → Epics → Stories → Tasks with full traceability)

## Why This Works: Evidence-Based Productivity

### Research-Backed Results:

- GitHub's study (4,000+ developers): **26% increase in completed tasks** with AI assistants
- Less experienced developers: **Up to 55% faster task completion**
- Enterprise adoption: **51% of developers now using AI code copilots**

### Our Conservative Estimate:

- **2-3x faster delivery** vs traditional development (accounting for review, testing, refinement)

- **26-40% cost savings** through intelligent AI/human allocation
- **Zero knowledge loss** via platform documentation

## Our Team: AI-First Engineering

### What "AI-First" Means at ThinkByte:

- Every engineer proficient with AI coding assistants (Cursor, Claude Code, GitHub Copilot)
- Agents handle routine tasks (boilerplate, CRUD, testing, documentation)
- Humans focus on architecture, complex logic, integration, and quality
- PM and Architect use agents for requirements breakdown, technical design, and sprint planning

### The Result:

- Ship features in days that traditionally took weeks
- Higher code quality (AI catches patterns, humans ensure correctness)
- Better documentation (agents maintain context automatically)
- Faster onboarding (knowledge preserved in platform)

## Team Composition & Pricing

[ThinkByte ROI Calculator - Sudaksha](#)

## DevByte Platform (Launching 1st Dec 2025)

What You Get When Platform Launches

### Real-Time Transparency Dashboard

- Live view of all team activity (updated hourly)
- Human vs AI contribution tracking per task
- Stakeholder-ready progress reports (auto-generated weekly)

### Intelligent Work Management

- Hierarchical structure: Requirements → Epics → Stories → Tasks → Subtasks
- Self-contained task files with full embedded context

- Status tracking and lifecycle management
- Automatic dependency mapping

Knowledge Repository

- All project context centralized (architecture decisions, patterns, domain logic)
- Semantic search across documentation
- Version-controlled with full history

Intelligent Allocation Engine

- AI recommends optimal task assignment (human vs AI agent)
- Cost/time/quality trade-offs visualized
- You approve all recommendations

Seamless Dev Tool Integration

- Cursor, Claude Code, VS Code integration
- Context flows automatically to AI tools
- Engineers work in familiar environment
- Real-time sync between local work and platform

Platform Early Adopter Benefits

- **Beta access included** at no additional cost (₹50,000/month value)
- **Input into platform features** (your feedback shapes roadmap)
- **Locked pricing for 12 months** (no increase when platform launches)
- **Priority support** during platform rollout
- **Case study participation** (optional, with compensation)

Why ThinkByte vs. Alternatives

ThinkByte vs. Traditional Staffing Agencies

| Traditional Agencies | ThinkByte Agent-Powered     |
|----------------------|-----------------------------|
| No AI acceleration   | AI agents + human expertise |



|                                             |                                         |
|---------------------------------------------|-----------------------------------------|
| Black box delivery                          | Transparency dashboard (Dec 2025)       |
| Knowledge lost on transitions               | Knowledge preserved in platform         |
| Fixed costs (waste on simple tasks)         | Intelligent allocation optimizes spend  |
| No PM/Architect included                    | PM + Architect + Tech Lead included     |
| <b>Price:</b> ₹5-6L/month for 3-person team | <b>Price:</b> ₹5-6L/month + 2-3x faster |

### ThinkByte vs. AI-Only Tools (Devin, Cursor)

| AI-Only Tools                            | ThinkByte Agent-Powered                     |
|------------------------------------------|---------------------------------------------|
| No human expertise for complex problems  | Expert humans + AI efficiency               |
| Limited to code generation               | Full team: PM, Architect, Engineers, Design |
| No project management                    | Dedicated PM + Project tracking             |
| High error rates on novel work           | Humans validate AI output, ensure quality   |
| <b>Price:</b> \$50-200/month + your time | <b>Price:</b> Fully managed team + platform |

### Freelance Platforms (Upwork, Toptal)

| Freelance Platforms        | ThinkByte Agent-Powered                       |
|----------------------------|-----------------------------------------------|
| Quality inconsistency      | Vetted engineers with proven track record     |
| Management overhead on you | Fully managed: PM, Tech Lead, coordination    |
| No platform or process     | Platform-powered workflow + knowledge capture |

|                                                      |                                          |
|------------------------------------------------------|------------------------------------------|
| High turnover risk                                   | Stable team                              |
| <b>Price:</b> ₹60-100K/engineer + your time managing | <b>Price:</b> All-inclusive managed team |

## Getting Started: Next Steps

### Step 1: Discovery Call (30 minutes)

- Understand your project goals, timeline, constraints
- Discuss team composition and skill requirements
- Clarify platform features and launch timeline
- Answer any questions about our model

### Step 2: Team Proposal (2-3 days)

- Custom team configuration based on your needs
- Detailed project plan and timeline estimate
- Pricing breakdown and ROI projection
- Platform access and beta participation details

### Step 3: Onboarding (Week 1)

- Sign engagement agreement and NDA
- Kick-off meeting with full team (PM, Architect, Tech Lead, Engineers)
- Repository setup, access provisioning
- Sprint 0: Requirements review, architecture planning, tooling setup

### Step 4: Development Starts (Week 2)

- First sprint planning and backlog grooming
- Daily standups during your chosen time slot
- Weekly progress reports
- Platform beta access (if available by then)

# Frequently Asked Questions

**Q: What if the platform doesn't launch on time?**

A: If the full platform isn't live by Dec 15, 2026, you'll receive a 10% rate reduction until launch. Weekly transparency reports will continue via email until the dashboard is ready.

**Q: Can I scale the team up or down mid-engagement?**

A: Yes, with 15 days notice. We'll follow the same replacement SLA process ( $\leq 7$  business days with KT overlap).

**Q: What happens if I'm not satisfied with an engineer's performance?**

A: Raise concern in shared channel → 48-hour remediation plan. If still not resolved, we replace within 7 days with 5-day KT overlap (at our cost).

**Q: Do you work with international clients or only Indian companies?**

A: We work with both. Our teams operate 09:00-21:00 IST, which overlaps well with US mornings/EU afternoons. Pricing remains the same.

**Q: Can I try a small project first before committing to 6 months?**

A: Yes, use our Hourly Model (10-hour minimum) for a 2-4 week proof-of-concept. If you convert to Monthly FTE, we'll credit 50% of POC fees toward the first month.

**Q: What if I need skills not listed (e.g., Blockchain, AR/VR)?**

A: We can source niche skills. Share requirements and we provide profiles within 10 business days. Pricing negotiated based on market rates for specialty.

**Q: How does band progression affect my budget?**

A: You receive 60 days notice before any rate change due to progression. The promoted engineer receives 5% discount vs standard rate for that band. You can also request replacement of the original band.

**Q: What if platform features don't meet my needs?**

A: As an early adopter, your feedback shapes the roadmap. If a critical feature is missing, we'll prioritize it or provide manual workaround at no cost.

**Q: Do I own all the code and IP?**

A: Yes, 100%. All code, documentation, and work product belong to you. ThinkByte retains the right to use generalized patterns (not your specific code) in our template library.

## Investment Summary

## Early Adopter Advantages

- ✓ **Agent-Powered Teams:** AI-accelerated development starting Day 1
- ✓ **Platform Beta Access:** Free access to transparency dashboard (₹50K/month value)
- ✓ **Locked Pricing:** No increase for 12 months, even when platform launches
- ✓ **Performance Guarantee:** 2x faster delivery or 15% refund
- ✓ **Included Roles:** PM + Architect + Tech Lead at no additional cost
- ✓ **7-Day Replacement SLA:** Fast team adjustments with knowledge transfer

## Sample Investment (3-Engineer Team):

- **Monthly:** ₹4,85,000 - ₹5,50,000 + GST
- **Savings vs Traditional:** 33-40% lower cost + 2-3x faster
- **Effective Cost per Feature:** 50-60% reduction vs traditional agencies

## Disclaimer

*This proposal reflects ThinkByte's commitment to transparent, agent-powered development. All pricing, terms, and platform features are subject to the signed engagement agreement. Platform features and launch timeline are provided in good faith; delays beyond Dec 15, 2025 trigger automatic rate adjustment as outlined in Platform Access & Beta Terms.*

## Engagement Models & Terms

### Monthly FTE

- Pay monthly in advance for dedicated team members
- 160 hours per month per engineer (standard month)
- Team works exclusively on your project
- Best for: Ongoing product development, long-term projects

## Billing & Payment

### Monthly FTE Model:

- Invoices issued on the 25th of each month for the following month
- Payment due within 7 days of receipt (Net 7)

- Late payment fee: 1.5% per month on overdue balances

### Hourly Retainer Model:

- **Initial Top-Up:** Fund retainer for first week's estimated hours + GST before work begins
- **Auto-Replenishment:** Maintain retainer balance for upcoming week's anticipated hours
- **Weekly Billing:** Timesheets submitted Friday → Invoices issued Wednesday → Payment due within 2 business days
- **Work Pause:** Work pauses if retainer depleted, resumes when replenished

## Working Hours & Availability

**Standard Availability:** Monday–Friday, 09:00–21:00 IST

**Your Chosen Slot:** Select any continuous 9-hour window within availability (e.g., 10:00–19:00, 12:00–21:00)

- Includes up to 60 minutes for lunch/breaks (not billable)
- Consistent daily schedule for team coordination

### Weekends & Holidays:

- Saturdays & Sundays off
- Public holidays and leave per ThinkByte policy
- Indian holiday calendar unless custom arrangement (see Custom Requests)

### Overages & Custom Requests:

Work outside standard 9-hour slot, weekends, holidays, or non-India holiday calendars treated as custom requests:

- Requires 3 business days' notice (more for major holidays)
- Pricing negotiated using overtime multipliers or custom premiums
- Written confirmation required before start

## Minimums & Commitments

## Monthly FTE Model:

- **Minimum commitment:** 6 months
- **Pause/scale-down notice:** 15 days written notice
- **Termination:** 30 days written notice (either party, for convenience)

## Hourly Model:

- **Minimum engagement:** 10 hours
- **No long-term commitment required**

## Team Changes & Transitions

**Replacement SLA:** ≤ 7 business days from approved request

- Includes 5 business days knowledge transfer overlap (on us)
- Client requests for >5 days overlap = custom request (billable)

## How It Works:

1. **Request:** Client raises switch/release/addition request (email/Slack)
2. **Acknowledgement:** We respond within 1 business day with timeline
3. **Profiles:** We share 1-2 suitable candidate profiles
4. **Optional Interview:** 45-60 min client interview if desired
5. **Confirmation:** Client confirms selection in writing
6. **Knowledge Transfer:** 5 business days overlap (managed, included)
7. **Start/End:** Replacement starts ≤7 days; mid-cycle pro-rated

## ThinkByte Initiated Replacement:

- **Reasons:** Performance/fit issues, long leave, attrition, bandwidth rebalancing
- **Notice:** 1 business day
- **KT Coverage:** Up to 5 business days overlap at our cost (max 40 hours)
- **Parity:** Equal band replacement at same rate for remainder of term

## Location & On-Site:

- Engineers work from ThinkByte office by default
- On-site available on request (travel + stay billable at cost + day rate)

## Pricing Review & Renewal

- **Price Lock:** All quoted pricing guaranteed for initial 12-month term
- **Annual Review:** Pricing subject to review upon renewal (60 days notice)
- **Auto-Renewal:** Successive 12-month terms unless 30 days non-renewal notice

## Confidentiality & Security

- **NDA:** Standard non-disclosure agreement signed before engagement
- **Access Control:** Least-privilege access to systems and data
- **Credential Rotation:** All credentials rotated within 24 hours of release/transition
- **Compliance:** GDPR, SOC 2, HIPAA-ready practices (certification in progress)

## Communication & Reporting

### Standard Channels:

- Shared Slack/Teams channel for daily coordination
- Email for formal requests and documentation
- Weekly progress reports (auto-generated when platform launches)
- Bi-weekly retrospectives (optional, recommended)

### Escalation Path:

- Day-to-day: Tech Lead (response: 4 hours)
- Project issues: Project Manager (response: 2 hours)
- Performance/fit concerns: Shared channel → 48-hour remediation plan

## Platform Access & Beta Terms

**Platform Launch Date:** Dec 2025 (phased rollout)

### Early Adopter Access:

- Beta dashboard access included at no additional cost
- If platform delayed beyond Dec 15, 2025: 10% rate reduction until launch

## Platform Features Included:

- Real-time transparency dashboard (all stakeholders)
- Knowledge repository with 24-month retention post-engagement
- Intelligent allocation recommendations
- Hierarchical work management system
- Dev tool integration (Cursor, Claude, VS Code)

## Platform Uptime SLA:

99.5% uptime (measured monthly, starting Dec 2025)

- Downtime >1%: 5% credit on that month's platform value
- Downtime >5%: 25% credit on that month's platform value

# Performance Guarantee & Success Metrics

## Our Commitments to You

### 1. Delivery Speed Guarantee

- **Promise:** 2x faster delivery vs traditional development (measured by feature velocity)
- **Measurement:** Sprint velocity, story points completed, features shipped
- **Guarantee:** If <1.5x faster over 3-month period, 15% refund on that quarter's fees

### 2. Quality Standards

- **Code Review:** All code reviewed by Tech Lead before merge
- **Testing:** Minimum 70% test coverage for backend, 60% for frontend
- **Documentation:** All features documented in knowledge repository
- **Bug Rate:** <5% critical/high bugs in production per release

### 3. Responsiveness SLA

- **Daily standup:** Team availability during your chosen 9-hour slot
- **Critical issues:** Acknowledgement within 1 hour, resolution plan within 24 hours



## 4. Transparency Commitment

- **Daily Reports:** Delivered at the end of everyday (automated when platform launches)
- **Weekly Reports:** Delivered every Friday (automated when platform launches)
- **Monthly Retrospectives:** Review progress, challenges, improvements
- **Budget Tracking:** Real-time burn rate visible in dashboard (post-platform launch)

## Success Metrics We Track

### Development Velocity:

- Story points completed per sprint
- Features shipped per month
- Time from ideation to production

### Quality Metrics:

- Test coverage percentage
- Bug density (bugs per 1000 lines of code)
- Code review turnaround time
- Production incident rate

### AI Productivity Metrics:

- AI-generated code acceptance rate
- Time saved via AI acceleration (measured)
- Human vs AI contribution ratio per task

### Client Satisfaction:

- Weekly pulse check (1-5 scale)
- Monthly NPS score
- Stakeholder feedback surveys

| Role | Stack Focus / Responsibilities | Hourly (₹ ) | Monthly (40% off block) | Hourly (\$) | Monthly (\$) - 40% | Yearly (\$) - 40% | Hourly (\$) - 40% |
|------|--------------------------------|-------------|-------------------------|-------------|--------------------|-------------------|-------------------|
|------|--------------------------------|-------------|-------------------------|-------------|--------------------|-------------------|-------------------|

|                               |                                                                                                                                                 |      |        |    |      |       |    |
|-------------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------|------|--------|----|------|-------|----|
| Frontend 1                    | Same as FE2. Modern web UI: React/Next.js, TypeScript, Tailwind/shadcn, testing, perf/SEO basics; can operate across Angular/Vue if needed.     | 1300 | 130000 | 15 | 1500 | 18000 | 9  |
| Frontend 2                    | Same stack as FE1; leads component systems, SSR/SSG, state mgmt, accessibility & performance tuning, reviews/mentoring.                         | 1800 | 180000 | 20 | 2100 | 25000 | 13 |
| Backend 1 (Python API)        | Python (FastAPI/Django), Postgres (Supabase), REST, auth/RBAC, Redis caching, CI/testing, observability.                                        | 1300 | 130000 | 15 | 1500 | 18000 | 9  |
| Backend 2 (Python + Data Eng) | Python microservices + data pipelines (Airflow/Prefect), ETL/ELT, Celery/queues, data modeling, warehouse (BigQuery/Snowflake), analytics APIs. | 2500 | 240000 | 28 | 2800 | 33000 | 17 |
| AI Engineer 1                 | NLP, Search, LangGraph, RAG, embeddings, hybrid/BM25, reranking, vector DBs, evals/guardrails.                                                  | 2500 | 240000 | 28 | 2800 | 33000 | 17 |
| Revit Plugin Engineer         | C#/.NET Revit add-ins: families/details automation, parameters & schedules, view templates, Dynamo scripts, sheet ops, export workflows.        | 2500 | 240000 | 28 | 2800 | 33000 | 17 |
| AI Product Manager L1         | Roadmaps, PRDs/stories, acceptance criteria, AI prototyping (prompt flows, LangGraph PoCs, quick UX mocks), analytics & UAT.                    | 2500 | 240000 | 28 | 2800 | 33000 | 17 |
| Mobile Engineer               | Flutter, Flutterflow                                                                                                                            | 2000 | 200000 | 23 | 2300 | 28000 | 15 |
| Devops Engineer L1            | CI/CD with GitHub Actions; Docker; AWS, Azure, Kubernetes                                                                                       | 1500 | 150000 | 17 | 1800 | 21000 | 11 |
| Devops Engineer L2            | CI/CD with GitHub Actions; Docker; AWS,                                                                                                         | 2500 | 240000 | 28 | 2800 | 33000 | 17 |

|  |                   |  |  |  |  |  |  |
|--|-------------------|--|--|--|--|--|--|
|  | Azure, Kubernetes |  |  |  |  |  |  |
|--|-------------------|--|--|--|--|--|--|